STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
N

PAGE 1
Bl D OPENI NG DATE 09/11/03 I'N RI VERSI DE COUNTY NEAR BLYTHE 09/12/03
CONTRACT NUMBER 08-436814 FROM 0. 6 KM NORTH OF C CANAL TO CONTRACT CODE "A '
LOCATI ON 08-RIV-95-6.5/11.0 0.8 KM NORTH OF PALO VERDE DAM RCAD 29 CONTRACT | TEMS
W DEN EXI STI NG H GHWAY FEDERAL Al D ACST-P095-(017)E

PH P095- (017) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGSALS | SSUED 8 FUND TOTAL HB1 1, 918, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,736, 000.00 AMOUNT OVER 433, 612. 00 PERCENT OVER EST 24.98
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,169, 612. 00 3 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RI ALTO CA 92377
2 2,215, 399. 00 2 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
3 2,275, 275. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-5085



08- 436814 Bl D245

08-RI V-95-6 PAGE 2

09/ 11/ 03 09/ 12/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
J AND M LAND RESTCRATI ON ERCSI ON CONTRCL

BAKERSFI ELD CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD FOAM | NPLACE RECYCLI NG
RI VERSI DE CA

SUDHAKAR COVPANY STRI PI NG AND SI GNS
RI ALTO CA



08- 436814 Bl D245
08-RI V-95-6 PAGE 3
09/ 11/ 03 09/ 12/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MARI NA LANDSCAPE ERCSI ON CONTRCL
ANAHEI M CA
PRSI COLD FOAM RECYCLE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG AND SI GNS
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KES

LI NCOLN CA

K R C SAFETY
VI SALI A CA

MARI NA LANDSCAPE
ANAHEI M CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL

COLD FOAM AND PAVEMENT RECYCLE

STRI PI NG



08- 436814 Bl D245

08- Rl V-95- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 11/ 03 09/ 12/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 3, 500. 00* 3, 500. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 500. 00* 2,500. 00

3 074029 TEMPORARY SI LT FENCE M 1, 440 7.00 10, 080. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00* 5, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 180, 523. 00* 180, 523. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 000. 00 16, 000. 00

7 150710 REMOVE TRAFFI C STRI PE M 26, 500 1.10 29, 150. 00

8 152301 RESET MARKER EA 61 20. 00 1, 220. 00

9 152320 RESET ROADSI DE SI GN EA 10 150. 00 1, 500. 00
10 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00* 20, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 1, 640 30. 00 49, 200. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 8, 000. 00* 8, 000. 00
13 198001 | MPORTED BORROW VB 1, 740 20. 00 34, 800. 00
14 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 6 725. 00 4, 350. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,130 1. 20 1, 356. 00
16 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 4, 500 . 80 3, 600. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 58 55. 00 3, 190. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 230 5. 00 1, 150. 00
19 260201 CLASS 2 AGGREGATE BASE VB 3, 470 32. 00 111, 040. 00
20 031749 COLD FOAM | N- PLACE RECYCLI NG MR 82, 500 4.25 350, 625. 00
21 390103 ASPHALT CONCRETE ( TYPE B) TONN 150 60. 00 9. 000. 00
22 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 12, 350 70. 00 864, 500. 00
23 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 350 5. 00 11, 750. 00
24 031747 PLACE ASPHALT (FOAM NG ASPHALT) TONN 1, 380 215. 00 296, 700. 00
25 031748 CEMENTI OUS MATERI AL TONN 1, 380 93. 00 128, 340. 00
26 (S) 566012 ROADSI DE SI GN - TWD POST EA 1 750. 00 750. 00
27 820107 DELI NEATOR ( CLASS 1) EA 70 50. 00 3, 500. 00
28 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 27, 480 . 60 16, 488. 00

( SPRAYABLE)
29 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 600 3.00 1, 800. 00

TOTAL 2,169, 612.00



08- 436814 Bl D245
08-RI V-95-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 11/ 03 09/ 12/ 03
| TEM SECOND THI RD
BI D AMOUNT Bl D AMOUNT
1 5, 000. 00* 5000. 00 1, 000. 00~ 1000. 00
2 10, 000. 00* 10000. 00 17, 000. 00* 17000. 00
3 7.00 10080. 00 10. 00 14400. 00
4 5, 000. 00* 5000. 00 3, 500. 00* 3500. 00
5 175, 500. 00* 175500. 00 55, 645. 00* 55645. 00
6 5, 000. 00 10000. 00 4, 500. 00 9000. 00
7 1.50 39750. 00 .50 13250. 00
8 25.00 1525. 00 20. 00 1220. 00
9 160. 00 1600. 00 150. 00 1500. 00
10 15, 000. 00* 15000. 00 20, 000. 00* 20000. 00
11 13. 00 21320. 00 73. 00 119720. 00
12 8, 000. 00* 8000. 00 7,500. 00* 7500. 00
13 32.00 55680. 00 8. 50 14790. 00
14 330. 00 1980. 00 625. 00 3750. 00
15 1.00 1130. 00 2.00 2260. 00
16 1.00 4500. 00 1.00 4500. 00
17 55. 00 3190. 00 62. 00 3596. 00
18 2.00 460. 00 6. 00 1380. 00
19 35. 00 121450. 00 23.00 79810. 00
20 5.30 437250. 00 5. 60 462000. 00
21 70. 00 10500. 00 60. 00 9000. 00
22 66. 40 820040. 00 84. 00 1037400. 00
23 4.00 9400. 00 3.00 7050. 00
24 215. 00 296700. 00 195. 00 269100. 00
25 93. 00 128340. 00 68. 00 93840. 00
26 740. 00 740. 00 350. 00 350. 00
27 45. 00 3150. 00 40. 00 2800. 00
28 .55 15114. 00 .55 15114. 00
29 5.00 3000. 00 8. 00 4800. 00
TOT 2,215, 399. 00 2,275, 275.00




